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REPORT TO: Members’ Library Service 
 
MEETING DATE: 8 March 2013 
 
BY:   Executive Director (Services for Communities) 
 
SUBJECT: Proposed Alterations and Extension (Stair Enclosure and Lift) 

at Macmerry Primary School, Macmerry 
  
 
1  PURPOSE  

1.1 To note the decision to award the contract for the Proposed Alterations and 
Extension (Stair Enclosure and Lift) at Macmerry Primary School, Macmerry 
to Messrs Hadden Construction Ltd, Auchterarder. 

2  RECOMMENDATIONS 

2.1 Cabinet is asked to note the decision of the Executive Director (Services for 
Communities) (per the Head of Housing & Environment) as appointed 
representative under Standing Order Rule 46 and delegation Appendix 2a 
(Tenders) thereto and after consultation with the Provost and the Head of 
Council Resources to accept Messrs Hadden Construction Ltd’s tender 
amounting to £395,905.40 after checking and correction and noting that it is 
open for consideration until 20 May 2013 for the Proposed Alterations and 
Extension (Stair Enclosure and Lift) at Macmerry Primary School, 
Macmerry. 

2.2  Cabinet is asked to note that the Executive Director (Services for People) 
has approved the award of this Contract.                 

3 BACKGROUND 

3.1 The Council intends to extend the accommodation at Macmerry Primary 
School to provide sufficient and improved teaching space for the beginning 
of the 2013/14 session.   The proposed extension will provide a new school 
entrance, stair and lift access to the first floor which will enable use of an 
additional classroom in compliance with Fire Safety Regulations and DDA.   
The works will also provide a First Aid Room for the school, Library and GP 
space and storage for resources. 

 The works will commence on site in March 2013 with completion by            
16 August 2013. 

                               



3.2 Tender Documents were issued to the seven undernoted Lot 2 Framework 
Contractors and the following offers were duly received, the lowest three 
being subjected to detailed checks resulting in the Tender Amounts 
indicated below: 

Ref Contractor Tender Amount 
Before  
Checking 

Tender Amount 
After  
Checking 

Lowest 
Checked 
Tender Amount 

 
1 
 
 
2 
 
 
3 
 
 
4 
 
 
5 
 
6 
 
 
7 
 

 
Hadden Construction Ltd 
Auchterarder 
 
Ashwood Scotland Ltd 
Bathgate 
 
Morris & Spottiswood Ltd 
Glasgow 
 
John A Smith & Sons 
Athelstaneford 
 
Clark Contracts Ltd, Paisley 
 
Gordon Guthrie Contracts Ltd 
Edinburgh 
 
T & A Kernoghan, Co Antrim 
 
 

 
£387,247.31 
 
 
£411,888.07 
 
 
£433,757.43 
 
 
£438,508.09 
 
 
£473,164.13 
 
£492,679.31 
 
 
£507,700.00 
 

 
£395,905.40 
 
 
£411,897.86 
 
 
438,332.50 
 
 
Unchecked 
 
 
Unchecked 
 
Unchecked 
 
 
Unchecked 
 

 
£395,905.40 

 

3.3 As indicated at 3.2 Messrs Hadden Construction Ltd’s tender amounting to 
£395,905.40 after detailed checking and correction remains the lowest of 
the offers submitted and has been competitively priced throughout. 

3.4 Messrs Hadden Construction Ltd have indicated that they propose to use 
the following Sub-Contractors: 

 Roofing   - Stirling Roofing Co Ltd, Stirling 
 Structural Steelwork  - Jackson Steel Structures Ltd, Dundee 
 Plumber Work  - Meadowburn Mechanical Services Ltd, 
      Kirkintilloch 
 Lift Installation  - Wessex Lift Co Ltd, Romsey 
 Electrical Installation - CableCom Electrical Ltd, Edinburgh 
 Mechanical Installation - Meadowburn Mechanical Services Ltd, 
      Kirkintilloch 
 Floor Finishes  - MacGregor Flooring Co ltd, Hamilton 
 Painting & Decorating - Dumbreck Decorators, Glasgow 
  

 



3.5 The Contract is prepared on a firm price basis in terms of the Standard 
Building Contract With Quantities for use in Scotland 2011 Edition  
(SBC/Q/Scot 2011) issued by the Scottish Building Contract Committee and 
the Contractor has undertaken to complete the works by 16 August 2013. 

 
4 COMMUNITY BENEFITS IN PROCUREMENT (CBIP) 
 
4.1 This proposed project has been allocated a requirement to achieve a 

minimum of 13 Community Benefit Points commensurate with the project 
nature, value and duration. 

 
4.2 Messrs Hadden Construction Ltd have submitted with their Tender the 

following Community Benefits proposals: 
 
 CB1 Host a minimum of three school visits. 
  
 The above will provide 15 Community Benefit Points which satisfy this 

requirement. 
 
5 EQUALITIES IMPACT ASSESSMENT 

5.1  This Report is not applicable to the wellbeing of equalities groups and an 
 Equalities Impact Assessment is not required. 

6 POLICY IMPLICATIONS 

6.1 None. 

7 RESOURCE IMPLICATIONS 

7.1 Financial – Together with the addition of restricted ELC Professional Fees & 
Expenses and External Structural Engineer and CDM Co-ordinator Costs, 
the total project expenditure will not exceed £412,000 and can be itemised 
as follows:  

  Lowest checked and corrected compliant Tender £395,905.40 

  Furniture and Fittings      £    7,300.00 

 Asbestos Strip Out Enabling Works (complete)  £  36,987.13 

  Re-routing Scottish Power Incoming Mains Cable £    6,870.00 

Telephone/IT/Data Upgrade    £    4,950.00 
 
Overhead Telephone Line Re-routing   £    2,219.00 
           

 External Structural Engineering & 
CDM Co-ordinator Fees & Expenses   £    3,600.00 
 

         £ 408,594.40 
 
 



 This expenditure will be contained the budget allocated for Macmerry 
Primary School Extension in the Council’s Capital Investment Plans for 
2013/2014 and 2014/2015 and has been approved by the Head of Council 
Resources. 

7.2  Personnel – None. 

7.3 Other – None.  

8  BACKGROUND PAPERS  

8.1 None. 
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